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ATTACHMENT A

SPECIFICATIONS

Standard Specifications for Roads and Bridges, 2015 Edition and Required Provisions, Supplemental 
Specifications, and Special Provisions as included in the Proposal.

GENERAL NOTES

Contractor shall mill the existing centerline of Highway 12 in both the eastbound and westbound lanes 
in accordance with the attached detail sheet. The milling operations shall be conducted in a way that 
ensures that an approximate equal amount of milling occurs on both sides of the centerline longitudinal 
crack. The Contractor will be limited to completing the eastbound lane in one day’s work and 
completing the westbound lane the following day. In the event State forces have not completed paving 
the eastbound lane at the end of the first day of work, the Contractor shall not begin second day milling 
operations until such pavement is complete. The resulting milled surface shall be free of detrimental 
ridges or grooves to the satisfaction of the Engineer. State forces will be responsible for sweeping and 
placing asphalt concrete directly behind the milling operations. The State will also be responsible for all 
Traffic Control throughout the project.

The Contractor shall be limited to work Monday thru Thursday of the work week. Contractor milling 
operations shall also stop no later than 6 pm local time to allow for State forces to complete paving 
work. No work shall be done the week from May 27th thru June 2nd or the week of July 1 thru July 7 due 
to Holiday traffic congestion. The Contractor shall coordinate his work with Melvin Malsom, Highway 
Maintenance Supervisor (605) 626-3483.
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